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w DEPARTMENT OF THE ARMY
US ARMY f*pL£CTRONICS RESEARCH AND DEVELOPMENT COMMAND

US ARMY ELECTRONIC WARFARE LABORATORY
INTELLIGENCE MATERIEL DEVELOPMENT AND SUPPORT OFFICE

FORT GEORGE G. MEADE, MARYLAND 20755

DELEW- I-L
NOV 07 1983

SRI- International
333 Ravenswood Avenue
Menlo Park, California 94025

Gentlemen:

This Letter Order Number 18 constitutes a US Government
contract for services listed in the enclosures below.

Statement of Work

ESU 83-134 (Enclosure 1)

ESU 83-144 ( Enclosure 2)

ESU 83-145 (Enclosure 3)

ESU 83-147 ( Enclosure 4)

ESU 83-148 (Enclosure 5)

TOTAL COST

Statements of Work will be
and terms listed below:

Cost

$119,998

174,945

69,997

64,990

39,995

$469,925

performed to the specifications

Security Classification

Work performed will be protected under the US Army Special
Access Program "CENTER LANE." A Security Classification Guide
and Security Procedures Guide is included at Enclosure 6. All
correspondence, documents, communications, or references will be
executed within that classification.

The SRI- International Security Officer will furnish the
Contracting Officer Technical Representative (COTR) a list of

LLsj 'ARIMiNG NOTICE

!

SPECIAL ACCESS PROGRAM
RESTRICT DISSEMINATION TO THOSE

WITH VERIFIED ACCESS
CATEGORY V
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SRI-International personnel cleared for access to CENTER LANE
information. Under no circumstances shall this list be changed
without prior approval of the COTR.

Contracting Officer Technical Representative

Lieutenant Colonel Brian Buzby
SSPD, SSD, 902d MI Gp
ATTN: IAGPA-F-SD
Fort Meade, Maryland 20755
(301) 677-2656

Human Use

Participation in Project CENTER LANE has been designated as
a Human Use” activity by the governing agency. Acceptance of
this Letter Order indicates SRI-International ' s intention to
abide by all applicable requirements of Procedure 13, DoD
Directive 5240. 1-R (Dec 1982), and Code of Federal Regulations,
Department of Health and Human Services, 45 CFR 46, (8 March
1983). Requirements concerning the use of human subjects are atenclosure 7.

J

Contract Price

<t/ <ro
T
oot,

f irrn
’ fixed

’ best-effort price for this Letter Order is
>p o 9 j 923 •

Terms of Payment

Payment will be made in full
Ravenswood Avenue, Menlo Park,
acceptance of this Letter Order.

to SRI-International, 333
Califorina 94025, upon

Delivery Schedule

Delivery will be as specified in Statements of Work fortraining and within 12 months from acceptance of this LetterOrder for research studies.

7 Inclosures
as stated

)WNL0i
Department of the Army Civilian
Intelligence Material Development

and Support Office

Acceptance by SRI-International:

Dated: ////wJtH
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* DEPARTMENT Of DEPEME
CONTRACT SECURITY CLASSIFICATION SPECIFICATION

l

1. THE requirements of the dod industrial security manual
APPLY TO ALL. SECURITY ASPECTS OF THIS
EFFORT. THE FACILITY CLEARANCE REQUIRED IS: SLCKLi

THIS SPECIFICATION
IS FOR:

3- CONTRACT NUMBER OR OTHER
IDENTIFICATION NUMBER

(Prime contracts must be shown
for af! subcontracts)

4.
DATE TO BE
COMPLETED
(Estimated)

s
' this SPECIFICATION IS:

(See "NOTE" below. H item b or c is t'X*d,\
also enter date for item a)

X

a,

PRIME CONTRACT
a. PRIME CONTRACT NUMBER o.

15 Jan 85 X

a.

original (Complete
dale in aft cases)

DATE

SU BCON TRAC T (Use item
15 for subcontracting
beyond second tier)

b. FIRST TIER SUBCONTRACT NO, h.

—
h, revised

(supersedes
alt previous
opacifications)

R F. VISION
NO.

DATE

c
* REQUEST FOR BIO,
REQUEST FOR PROPOSAL
OR REO FOR QUOTATION

c. identification number C. DUE DATE c,

FIN AL
DATE

Is this a follow-on contract? {_ J Yes [y l No. If YES, complete the following:

b. c. Accountability for classified material on preceding contract

PRECEDING CONTRACT NUMBER DATE COMPLETED

L_] 1* LT ] Is not, transferred to this follow-on contract.

. Name, Address & Zip Code of Prime Contractor *

SRI International
333 Ravenswood Ave
Menlo Pa r k , CA 94025

b, FSC Number Name, Address & Zip Code of Cognizant Security Office

Santa Clara Field Office, DIS
Suite 300, 900 Lafayette St
Santa Clara, CA 95050

Name. Address Sr, Zip Code of First Tier Subcontractor *

N/A

b. FSC Number c. Name, Address & Zip Code of Cognizant Security Office

Name, Address & Zip Code of Second Tier Subcontractor, or

facility associated with 1FB, RFP OR RFQ *

N/A

b. F55C Number c. Name, Address Sc Zip Code of Cognizant Security Office

When actual performance is at a location other than thet specified. Identify such other location m Item 15.

a. General identification of the Procurement for which this specification applies

Intelligence Study/Analysis

"b! boDAAn Number o( Procuring Activity

identified in Item 16d.

US. ISR ? LI Yes [_ No. If YES, identify theAre there additional security requirements established in accordance with paragraph 1-114 or

pertinent contractual documents in Item 15.

Are any elements of this contract outside the inspection responsibility of the cognizant security office? [~
] Yes [LI No. If YES, explain In

Item 15 and identify specific areas or elements.

ACCESS REQUIREMENTS YES NO ACCESS REQUIREMENTS (Continued) " YES NO

Access to Classified Information Only at other
< on tractor/Government activities. X

j. Access to SENSITIVE COMP ARTMENT ED INFORMATION. X

k. Access to other Special Access Program information
(Specify In item 15). X

Receipt of classified documents or other material
for reference only (no generation).

X
1. Access to U. S. classified information outside the U. S,

Panama Canal Zone, Puerto Rico, U. S. Possessions
and Trust Territories.

X
Receipt and generation of classified documents
or other material.

_ -
X

m. Defense Documentation Center or Defense information
Analysis Center Services may be requested, XF abrication/Modiflc ation/Storage of classified hardware. JC_

Graphic arts services only.
_.X

n., Classified ADP processing will be Involved. X
Access to IPO information. X o. REMARKS:
Access to RESTRICTED DATA. X 1 1

Access to classified COMSEC information. X

Cryptographic Access Authorization required,

Refer all question * pertaining to contract security classification specification to the official named below (NORMALLY, thru ACO (item I6e)f
EMERG ENCYt direct with written record of inquiry and re spouse to ACO) (thru prime contractor tor subcontracts).

The classification guidance contained in this specification and attachments referenced herein is complete and adequate.

iPragram/projeet manager or other c. Activity name, address, Zip Code, telephone number and office symbol

LTC . US Army

SSPD, SSD
90 2d MI GP
Fort Meade, MD 20755

IZ£J Original Specification (Item 5a) la authority (or contractors to miirA classified information . Revised and Final Specifications (items 5b and c) are
authority for contractors to remark the regraded class! fled information. Such actions by contractors shall be taken In accordance with the provisions
of the Industrial Security Manual.

D
FCRM *)£ i

1 JAN 78
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ManM«to~«rl.lnln. «o cl.a.lfted contra,.. or projec. r„n .hough .uch Information I. con.ld.'.d UncU..ifl.«?'.h.U ndt be r.lea.ed for public

i dissemination except as provided by the Industrial Security Manual (paragraph So and Appendix IX).

shall be submitted for approval prior to release ( "J Direct [ J Through (Specify):

l> proposed public releases

Public Release is Not authorized

to the Directorate For Freedom of Information and Security Review. Office of the Assistant Secretary of Defen.e (Public Affaire! • for review in

accordance with paragraph 5o of the Industrial Security Manual.

* the case ot non-BoD V**r Agencies, x e e footnote, Mam raL_

nation must be provided for each item of classified information identified
The following informa

for declassification, and (III) The date or event for downgrading

effort may be extracted and furnished the contractor,

contractual effort shall be clearly identified in Item 14b.

in an extract or guide:

(I) Category of classification. (II) Date or event for declassification or reviev

^LTmlu'nl.d In Item 12b. i. responsible for furnishing the contractor copies of all guides and change, thereto that are made a part of this

specification. Classified information may be attached or furnished under separate cover.

txl

cn

«

A completed narrative is (1) attached, or (2) [ transmitted under .eparat. cover and made a part of this specification.

b. The following classification guide(s) is mad, a par, of this specification and i. (1) Q1 attached, or (2) Qtj tran.mitted under aeparate

cover. (List gu ides under Item 15 or in an attachment by title, reference number and date).

(Specify instructions in accordance with ISR/fSM ,
as appropriate.).

'NO” onswer. In response to the contractor's request dated

retention of the identified classified material is authorized for a period of ’

Service-type contract/ subcontract

p] d. "X M only if this is a final specification and Item 6 i

Cl e. Annual review of this DD Form 254 is required. If »X’d”, provide date such review is due:

1*. ^Rem^kj 6'F"$ fe'FS'd Fff<§T
0
'F6'

d
b
c

e
ss

grant eel'
1

a c c ess°'t
<

o’
d
class ified informati

released or generated under this contract must be US citizens granted a

final SECRET clearance by the government prior to being given access

b. Unclassified information released or generated under this contract

shall be restricted in its dissemination to contractor and government

personnel involved in the contract. Release in open source literature or

exhibition of such information is prohibited.
c. Recipients of information under this contract may not release
information to subcontractors without permission of the contracting agency.

d. Final classification of the information generated under this contract

is the responsibility of the contracting agency. Information generated
under this contract is subject to the guidelines contained in DoD

Regulation 5200 .1R, which implements EO 12356 which became effective 1

August 1982 .

e. All copies of final documents generated by the contractor under this

contract will be transmitted to the Chief, SSPD, SSD, 902d MI Group, Ft

Meade, MD 20755 .

f. Contractor authorized access to Special Access Program CENTER LANE
information

.

Agency Contracting Officer or hi* Representative named in Item 16b below.

REQUIRED DISTRIBUTION:

IXJ prime Contractor (Item 7 a)

[^Cognizant Security Office (Item 7c)

I"] Administrative Contracting Office (Item 16e)

[""] Quality Assurance Representative

\
Subcontractor (Item 8a)

[-“} Cognizant Security Office (Item 8c)

(JjJ
Program/Project Manager (7fem I2b)

[“
]
U. S. Activity Responsible for Overseas Security Administration

ADDITIONAL DISTRIBUTION:

C.J .

b. Typed name and title of approving official

JAMES C. BROWN LOW, LOGISTICS MANAGER

cl Approving official 'a’ 1 *»•>*«< ZIP Co4e

IMDSO/EWL ( DELEW- 1?

tie

Building 2501
Ft Meade, MD 20755

^ame, and Zip Code^ Adm^i-lraUv^ ConUacUn, omee
,m*. address and Zip todt oi — ” " ~

,

w^welligence Materiel Dev and Spt
Off ice/EWL ( DELEW- I) , Bldg 4554
Fort Meade, MD 20755

— " - —

—
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STATEMENT OF WORK
ESU 83-134

1. (U) GENERAL

1.1 ( S/CL-3/N0F0RN) The objective of this effort is to

investigate a particular aspect of psychoenergetics relating to

operational management of personnel; that is, determine if a

personality testing technique can be created, which when applied to a

general population, will delineate specific individuals who exhibit a

higher degree of talent for Remote Viewing (RV).

1.2 (U) MAJOR GOALS

a. (S/CL-3/N0F0RN) PHASE I ; Apply personality testing with
proven remote viewer personnel from SRI and Project CENTER LANE; and
determine testing profile(s) which can be used to identify personnel
with an aptitude for remote viewing.

b. (S/CL-3/N0F0RN ) PHASE II : Test these same individuals
with "self-report" type tests, and compare the results of these tests
with the previously identified profile(s) to determine testing
accuracy. Apply the identified profile(s) against a general test
population and segregate persons who show a talent for remote viewing
from those who do not.

c. ( S/CL-3/N0F0RN ) PHASE III : Test the personnel who show a

talent for remote viewing against randomly selected targets; test the
personnel who did not show a talent against the same targets.

d. (S/CL-3/NOFORN) Provide an overall evaluation of the
above three phases with conclusive recommendations. If the first two
phases produce negative results, an overall evaluation of those two
phases will be made, including a recommendation for further action.

2. (U) SPECIFIC TASKS:

2.1 (U) PHASE I

a. ( S/CL-3/N0F0RN ) Personality profile data from proven
remote viewers will be collected. Data will be collected from proven
person.nel--those identified by SRI as well as Project CENTER LANE
participants ,

b. (U) The data will be collected by using an extended
Wechsler Test.

c. (U) It is planned that testing will be carried out under
laboratory conditions by two experienced testers: Dr. David Saunders,
MARS Measurements Association (SRI Consultant), Lawrenceville

, New
Jersey; and Dr, Michael Hecker (an SRI Staff Member).

Pb L Vi I* ui

NOT RELEASABLE TO FOREIGN NATIONALS
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d. (U) The data obtained will be analyzed in accordance with
the Personality Assessment System (PAS) concept.

e. (U) The above analysis will provide the basis upon which
specific and appropriate personality profile(s) of interest will be
designated; those profiles will be extrapolated for use during Phase
III

.

f. (U) An interim report of findings from Phase I will be
provided.

2.2 ( U ) PHASE II (Will be run in parallel with Phase I.)

a. (S/CL-2/N0F0RN) Self-report data will be collected from
the selected individuals within SRI and the CENTER LANE Project.
These will be the same individuals selected for testing under Phase I.

k* (U) The self-report data will be determined from tests
such as the Myers-Briggs and 16 PE questionnaires. Testing will be
under laboratory conditions, and will be utilized to design a
pre-screening questionnaire.

c * (N) Analysis of the self-report data will be performed
using the Behavior Prediction System (BPS) concept to generate a
scoring key capable of extracting those individuals with profile(s)
indicated within Phase I, as being profile(s) of interest.

d. ( S/CL-3/N0F0RN ) The self-report test criteria will be
applied against a general population. The general population will
contain the previously selected SRI and CENTER LANE remote viewer
personnel

.

e. (U) To test whether the pre-screening (self-report) test
is effective in selecting individuals with the Phase I profiles, a
second group of individuals will be given both the pre-screening and
extended Wechsler tests under like laboratory conditions and the
correlations between these results and the previous results will be
evaluated

.

f. (U) An interim report of findings from Phase II will be
provided.

2 «3 PHASE III (Assuming success in Phas.es I and II the following
will be accomplished.)

a. (S/CL-3/N0F0RN) The appropriate profile(s) developed
through testing during Phases I & II will be used to delineate
individuals into two groups: those with remote viewing potential as
well as those who do not show potential.

b. (S/CL-3/N0F0RN) Personnel who show potential in remote
viewing will then be tested (under laboratory conditions) against a
randomly selected group of targets.

' °'~
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c. ( S/CL-3/N0F0RN) Personnel not selected as having
potential will also be run (under laboratory conditions) against the
same selected group of targets.

d. (S/CL-3/N0F0RN) A comparison of both groups of personnel
will then be made to determine the validity of selection criteria
developed and presented from Phases I & II.

e. (S/ CL-3/N0F0RN) Should it be proven by failure in Phases
I & II that a personality profile cannot be developed that will assist
in selecting appropriate remote viewer personnel, then Phase III will
be canceled with the concurrence of the sponsor and all mond.es lefttransferred to on-going remote viewer training.

3. (U) SECURITY

(u) Military security requirements in the performance of this
contract shall be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 ( S/C L-1/N0F0RN/0RC0N )

.

The highest classification involved in the performance of this
contract is SECRET/CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4. (U) DELIVERABLES;

(U) SRI -International will provide the followi ng:

4.1 (S/CL-1/N0F0RN) State-of-the-art' information on selection ofpersonnel with a talent for remote viewing.

4.2 (S/CL-3/N0F0RN)
evaluation of findings
development of and use

A progress report (2 copies)-~a
(within 10 day3 of completion) of

of psychological profile(s) testing.

written
Phase I,

4.3 ( S/CL-3/N0F0RN) A progress
evaluation of findings (within 10 day
development of and use of self-report
for accuracy against Phase I testing,
pre-screening questionnaire.

report (2 copies— a written
s of completion) of Phase II,
testing; to include comparison
and use of the newly designed

4.4 ( S/CL-3/N0F0RN) A final report (3 copies)
following completion) of the overall evaluation of d
testing methodology. Report will include but is nofollowing;

(within 30 days
eveloped selection
t limited to the

a. ( S/CL-3/N0F0RN
) A summary of tests

methodology area, an evaluation of those tests
comparison of one test methodology to another.

performed in each
and a written

of
b.

testing
(S/CL-3/N0F0RN) Findings
methodologies (against a

that result from the application
general population) to select

Approved For Release 2003/09/09 ; CIA-RDP96-00788R001 5001 20045-5
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remote viewers. This will include an evaluation of remote viewing

results as produced by those personnel identified as talented, as well

as results from those who were not identified as talented.

c. ( S/CL-3/N0F0RN) A summary of recommended testing for

future selection of remote viewer personnel based upon the above.

5. (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in INSC0M Statement of Work dated 2 August 1983 will be adhered to.

Approved For Release 2003AQ9p9s pi|^bP96
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II STATEMENT OF WORK (U)

ESU 83-144

1. (U) GENERAL

1.1 (S/CL-3/N0F0RN) The objective of this effort is to

investigate a particular aspect of psychoenergetic phenomena called

Target Search, which is designed to determine the location of objects,

individuals, and facilities, in a scale of room - to global-sized

dimensions

.

1.2 (U) MAJOR GOALS

a ( S/CL-3/N0F0RN ) Phase I : Determine the efficiency or

best method of using the "Discrete Search Technique ," and apply that

technique to problems relevant to intelligence-collection tasks.

b. (S/CL-3/N0F0RN) Phase II : Determine the efficiency or

best method of using "Continuum Search (Dowsing) Techniques," and

determine their applicability to intelligence-collection tasks.

c ( S/CL-3/N0F0RN ) Demonstrate the most efficient methods

selected by applying them against targets chosen by CENTER LANE. This

will include appropriate statistical analysis and a finalized target

evaluation

.

d. ( S/CL-3/N0F0RN) Provide a final overall evaluation of the

above three areas with recommendations for training.

2. (U) SPECIFIC TASKS

2.1 (S/CL-3/N0F0RN) Research the literature and published

documentation to determine the best methods for performing Discrete

Search Techniques.

2.2 (S/CL-3/N0F0RN) Determine what an effective "zone" or "grid

squares" area is in a Discrete o e a r c h Technique.

2.3 (S/CL-3/N0F0RN) Determine the optimized sizes of varying

searchareaa.

2.4 (S/CL-3/N0F0RN) Determine what statistical procedures are J

applicable for Discrete Search Techniques analysis.

2.5 (S/CL-3/N0F0RN) Under laboratory conditions, test the

different statistical procedures by applying them against identical J

search tasks of interest to Project CENTER LANE.

2.6 (S/CL-3/N0F0RN) Under laboratory conditions, test what are

found to be the most efficient and accurate statistical procedures by
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applying them against varying search tasks of interest to Project

CENTER LANE.

2.7 (S/CL-3/N0F0RN) Research the literature and published

documentation to determine the best methods for performing Continuum

Search (losing) Techniques.

2.8 (S/CL-3/N0F0RN) Under laboratory conditions, test the

Continuum Search (Dowsing) Techniques against tasks of interest to

Project CENTER LANE.

2.9 (S/CL-3/N0F0RN) Choose a subject, then demonstrate the

feasibility of each search technique developed against tasks assigned

by and under the control of Project CENTER LANE.

2.10 (S/CL-3/N0F0RN) Provide an overall evaluation of the

feasibility targets tasked during the capability demonstration.

2.11 ( S/CL-3/N0F0RN ) Provide an overall evaluation of the Target

Search Task, and propose a training scenario for personnel selected by

Project CENTER LANE.

3 „ (U) SECURITY

(U) Military security requirements in the performance of this

contract will be maintained in accordance with the "CENTER LANE

SECURITY PROCEDURES GUIDE," dated 1 March 1983 ( S/CL-l/NOFORN/ORCON )

.

The highest classification involved in the performance of this

contract is SECRET /CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED,

4 . (U) DELIVERABLES

(U) SRI International will provide the following:

4.1 (S/CL-3/N0F0RN) State-of-the-art information on Search

Target Techniques.

4.2 (S/CL-3/N0F0RN) A progress report (two copies)--a written

evaluation of findings (within 10 days of completion) of Phase I,

inv 0 s*fciio&"fcion of "bh© Discrsto & 6 fl r c h T 6 c li n i, c[ u © s *

4.3 (S/CL-3/N0F0RN) A progress report ..(two copies)--a written

evaluation of findings (within 10 days of completion) of Phase II,

investigation of the Continuum Search Techniques.

4.4 (U) A final report.

4.4.1 (S/CL-3/N0F0RN) A final report (three copies) will be

furnished within 30 days following completion of the overall

evaluation of the Target Search Task.

Approved For Release 2003/09/09 : CIA-RDP96-00788R001 5001 20045-5
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4.4.2 (U) The report will include a summary of experiments
performed in each area, an evaluation of each of those experiments,
and written comparability evaluations of one technique to another.

_

4-4.3 The re Port will provide a prioritized list oftechniques that are trainable, and a recommendation concerning future
training of individuals identified by Project CENTER LANE.

5. (U) ACCESS TO MATERIAL

(U) Reasonable access to raw data material will be made to CENTERLANE personnel to ensure a full understanding of statisticalmethodology used during evaluations.

6. (U) SPECIAL REQUIREMENTS

in
(U) Requirements concerning the use of human subjects

the INSCOM Statement of Work dated 22 July 1983 will be
a3 outlined
adhered to

.

Approved For Release 2003/09/09 : CIA-RDP96-00788R001 5001 20045-5
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II STATEMENT OF WORK (U)
ESU 83-145

1. (U) GENERAL

1.1 (S/CL-3/N0F0RN) The objective of this effort is to

investigate a particular aspect of the psychoenergetic phenomena known
as remote viewing that has a potential military intelligence
application. Coordinate Remote Viewing (CRV) is a staged technique
that utilizes coordinates to facilitate acquisition of a remote
viewing target.

1.2 ( S/CL-3 /N0F0RN ) The major goal is to determine whether CRV

technology can be successfully transferred to INSCOM personnel with a

corresponding increase in the reliability of a remote viewer.

1.3 ( S/CL-3/N0F0RN) SRI-Internationa.1 will provide CRV or
equivalent training as applicable.

2. (U) SPECIFIC TASKS

2.1 ( S/CL-3/N0F0RN ) Train three army personnel concurrently in

CRV Stages I through III, as outlined in SRI memoranda on this
subject, dated 16 December 1982 and 25 May 1983.

2.1.1 ( S/CL-3/N0F0RN ) Initiate, training at the highest skill
level (CRV stage) of the trainee.

2.1,2 ( S/C L-3/N0F0RN ) Training for each CRV stage will
normally be divided into working sessions in accordance with the
following schedule:

Stage I, Phase 1

Stage I, Phase 2

Stage II

- Stage III

2 to 3 weeks

2 to 4 weeks

2 to 6 weeks

2 to 16 weeks

TOTAL 24 weeks*

The session dates and training locations will be mutually agreed to by
SRI and INSCOM.

*
X U ) Broken up into 2-week sessions each, with 2- to 4-week breaks

between sessions.

r m ' RoftictFor Release 2003/09/09 : CIA-RDP96-00788R001 5001 20045-5
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2.1.3 (S/CL-3/N0F0RN) After successful completion of each
CRV stage, the trainee will he scheduled to begin the next CRV stage.

2.2 (U) Determine the potential of the trainee for further
training

.

3. (U) SECURITY

(U) Military security requirements in the performance of this
contract shall be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 ( S/CL-1/N0F0RN/0RC0N)

.

The highest classification involved in the performance of this
contract is SECRET/CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4. (U) DELIVERABLES

(U) SRI-International will provide the following:

4.1 (S/CL-3/N0F0RN) State-of-the-art CRV training.

4.2 (U) A progress report (2 copies)--written evaluation of the
trainee's progress (within 10 days after the completion of each
training block).

4.3 (u) A final report.

4.3.1 (U) A final report (three copies) will be furnished
within 30 days after completion of each training stage.

4.3.2 (U) The report will consist of a separate enclosure
for each individual trainee that will include an evaluation of the
trainee's ability to understand the training, and a summary of the
trainee's accomplishments during the training.

4.3.3 (S/CL-3/N0F0RN) The report will also include an
evaluation of the trainee's future remote viewing capabilities, and a
recommendation concerning further training.

4.4 (U) The estimated time to complete this training program and
report on its results is 12 months from date of initiation of
training. Training will be completed by 15 December 1984, and reports
prepared by 15 January 1985.

5. (U) POST TRAINING ACCESS

( S/CL-3/N0F0RN ) After the completion of each CRV training stage,
personnel involved in the training program will have reasonable access
to INSCOM personnel trained to assist in further evaluations of CRV.

Approved For Release 2003/09/09 : CIA-RDP96-00788R001 5001 20045-5
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II STATEMENT OF WORK (U)

ESU 83-147

1. (U) GENERAL

1.1 (S/CL-3/N0F0RN) The objective of this effort is to investigate

the possible effects of ambient geophysical/low-frequency
electromagntic (ELF) factors on RV performance.

1.2 (U) MAJOR GOALS

a. (S/CL-3/N0F0RN) Phase I: Search and summarize the

literature on geophys i cal /ELF effects on biological organisms,
especially as they relate to the degradation of Human performance
skills at a behavioral level.

b. (S/CL-3/N0F0RN) Phase II: Examine the statistical
correlation between RV performance in ihe historical SRI RV data base
and the ambient geophysical/ELF factors!

c. (S/CL--3/N0F0RN) Thase IIl\ Explore the statistical
correlation between RV performance and ambient ELF

f luctuations--speeifically on the basis of real-time ELF monitoring.

d. (S/CL-3/N0F0RN) Phase IV: Provide an evaluation report as

to whether measurement of ambient geophysical/ELF factors can be used
as an indicator of expected RV performance, and whether optimum
performance windows can be identified.

2. (U) SPECIFIC TASKS

2.1 ( S/CL-3/N0F0RN) SRI International will conduct a literature
search to collect and summarize up-to-date knowledge in the field of

bioelectronics. The literature search will be carried out in the
following categories:

Bioactive frequencies for ELF/VLF at the gross
anatomical and behavioral levels.

Effects of ELF/VLF frequencies at the biochemical
(hormonal, ionic, molecular) level. ••

Effects of ELF/VLF at the neuronal membrane level.

Natural sources of ELF/VLF.

Man-made sources of ELF/VLF.

Artificial generation of ELF/VLF.

HTER IM
NOT RELEASABLE TO FOREIGN NATIONALS
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(S/CL-3/N0F0RN)

.Propagation characteristics of ELF/VLF.

Detection and measurement of ELF/VLF.

This will be accomplished by means of both references to literature on

hand, and by computerized keyword searches. Additionally, the

SRI-International consultant will contact Dr. William D. Schul, Olive

W. Garvey Center for the Improvement of Human Functioning, Wichita,
Kansas .

2.2 (S/CL-3/N0F0RN) SRI International will perform an analysis to

determine whether correlations exist between RV performance in

historical data (data from previous experiments) and factors in the

ambient geophysical environment. Data from previous studies conducted
unde i’ controlled conditions will be analyzed by means of epoch,

bivariate, and multivariate analysis (when possible) against the
following geophysical variables:

Weather (temperature, relative humidity, barometric
pressure, and so forth).

Geomagnetic indices (A
p , A fr , A a ).

Solar electromagnetic emissions.

Sunspot number ,

Ionospheric conditions.

Solar magnetic field.

Lunar cycles

.

Further, because it is hypothesized that the mechanism by which
geophysical factors could play a role in RV performance is that of

changing the ambient ELF environment, SRI-International will examine
this hypothesis as well. An ELF data base spanning a year and a half
(from May 1982 to present) was monitored by a field station in Los
Altos, California. Data were taken twice daily. The same analysis
techniques used for the geophysical analysis' will be applied to the
ELF data. Positive results from these tasks could yield a rough index
of expected RV performance, given prevailing geophysical factors.

2.3 (S/CL-3/N0F0RN) SRI-International will implement a program of
real-time ELF monitoring. Little information is available on the
variation of the ELF environment from location to location, although
it is known that ELF frequencies generated by geophysical means tend
to very simultaneously over the globe. Therefore, local variations
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may exist that are caused by both man-made sources, and by the
geological structure of the area. For this a reason, two ELF stations
will be set up: one at the SRI premises in the RV laboratory, the
other at a field station 17-km distant. Data from the SRI station
will be compared with the field station data to determine the
variability attributable to location and distance. This comparison
may also help determine whether RV performance is influenced by
global, local, or both sources of ELF disturbances. Particular
attention will be paid to bioactive frequencies found as a result of
the literature search in Task I. Statistical correlations will be
sought between the RV performance (on an appropriate series of trials
carried out in the RV chamber) and the ambient ELF fluctuations, in
order to determine whether measurement of ambient ELF can be used as
an indicator of expected performance, and whether optimum performance
windows can be identified.

3. (U) SECURITY

(U) Military security requirements in the performance of this
contract will be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 ( S/CL-l/NOFORN/ORCON)

.

The highest classification involved in the performance of this
contract is SECRET/ CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4. (U) DELI VERALBES

(U) SRI-International will provide the following.

4.1 (U) A progress report (2 copies)--a written evaluation of
findings (within 10 days of completion) of Phase I, literature survey.

4.2 ( S/CL-3/N0F0RN) A progress report (2 copies)-- a written
evaluation of findings (within 10 days of completion) of Phase II,
investigation of the statistical correlation between geophysical/ELF
factors and the historical RV data base.

4.3 S/ CL-3/N0F0RN) Following Phase III, an investigation of the
statistical correlation between ambient ELF fluctuations and RV
performance, a final report (3 copies) will be furnished within 30
days, which will include an overall evaluation of the Geophysical
Fac t o r s /ELF/RV Correlation Study Task.

5. (U) ACCESS TO MATERIAL

(S/CL-3/N0F0RN) Reasonable access to raw data material will be
made to CENTER LANE personnel to ensure a full understanding of
statistical methodology used during evaluations.

6. (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in the INSCOM Statement of Work on Identification of 'Selected
Personnel, dated 2 August 1983, will be adhered to.
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6. (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in the INSC0M Statement of Work dated 2 May 1983 will be adhered to.
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II STATEMENT OF WORK (U)
ESU 83-148

1. (U) GENERAL

1.1 ( S/C L-3/N0F0RN ) The objective of this effort is to
investigate a particular aspect of the psychoenergetic phenomena known
as remote viewing that has a potential military intelligence
application. Coordinate Remote Viewing (CRV) is a staged technique
that utilizes coordinates to facilitate acquisition of a remote
viewing target.

1.2 ( S/CL-3/N0F0RN ) The major goal is to determine whether CRV
technology can be successfully transferred to INSCOM personnel with a
corresponding increase in the reliability of a remote viewer.

1.3 (S/CL-3/N0F0RN) SRI-International will provide CRV or
equivalent training as applicable.

2. (U) SPECIFIC TASK

2.1 (S/CL-3/N0F0RN ) Train an army person in CRV Stages V and VI
as outlined in SRI memorandum on the subject dated 27 May 1983.

2.1.1 (S/CL-3/N0F0RN) Initiate training at the highest skill
level (CRV stage) of the trainee.

2.1.2 (S/CL-3/N0F0RN) Training for each CRV stage will
normally be divided into two or three training blocks of two weeks
duration each, with 2- to 4-week breaks between sessions. The
training dates and locations will be mutually agreed to by SRI and
INSCOM.

2.1.3 (S/CL-3/N0F0RN) After successful completion of CRV
Stage V, the trainee will be scheduled to begin CRV Stage VI.

3. (U) SECURITY

(U) Military security requirements in the performance of this
contract shall be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1 983 ( S/ C L-l /N0F0RN/0RC ON )

.

The highest classification involved in the performance of this
contract is SECRET/ CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4. (U) DELIVERABLES

(U) The contractor will provide the following.

4.1 (S/CL — 3/N0F0RN) State— of — the — art CRV training.
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4.2 (U) A prog r ess report (two copies) --provide a written
evaluation of the trainee's progress (within 10 days after the
completion of each training block).

4.3 (U) A final report.

4.3.1 (U) A final report in three copies
within 30 days after completion of each CRV stage.

will be furnished

4.3.2 (U) Report will include a summary of the training
presented; an evaluation of the trainee 1

a ability to understand the
training; and a summary of the trainee’s accomplishments during the
training period.

4.3.3 (S/CL-3/NOFORN) Report will also include an evaluation
of the trainee’s future remote viewing capabilities, and a
recommendation concerning further training.

4.4 (U) The estimated time required to complete this training
and report on its results is 6 months. All work will be completed by
30 June 1984.

(U) POST TRAINING ACCESS

( S/CL-3/N0F0RN) After the completion of each CRV training stage,
personnel involved in the training program will have reasonable access
to INSCOM personnel trained to assist in further evaluations of CRV.

(U) SPECIAL REQUIREMENTS

in
( U ) Requirements concerning the use of human subjects as outlined

the INSCOM Statement of ¥ork dated 2 August 1983 will be adhered to.
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