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SECTION B SUPPLIES OR SERVICE

(C/NF) Research and Application of Psychoenergetics

SECTION C DESCRIPTION/SPECIFICATIONS/WDRK STATEMENT

Cl. (C/NF) The contractor shall, for the period 7 October 1985

30 September 1990, furnish the necessary personnel, facilities, equipment an

supplies to conduct a systematic, integrated program in the research and

application of psychoenergetics. The work shall be carried out in accordance

with contractor's proposals number ESU 84-246 Rev-2 dated 15 April 1985 and

ESU-246 revised ^September 1985, which are incorporated herein by reference

The following estimated costs and start/close dates shall apply to the

specific task# delineated in the Statement of Work contained in the technical

proposal dated 16 September 1985:
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DPscription/SpecificationsAfork Statement (Continued)
Section C

C2. (S/NF) In addition to the above, to assist the inte

1

1lgence ccmnunity

evaluating foreign psychoenergetics capability, the contractor will attempt to

duplicate significant foreign research. This will permit the intelligence

caimunity tobetter judge the foreign state-of-the-art and to produce valid

threat assessment of this foreign work. The phenomenon (remote viewing)

currently being investigated by the contractor has great potential or

intelligence collection; consequently, the contractor must continually be

aware of the level and kinds of related foreign research to insure that

appropriate countermeasures research may be conducted.

C3. (U) The contractor shall bear primary responsibility for the conduct of

the research and shall exercise judgment towards attaining the stated research

objectives within the limits of this contract’s terms and conditions. Witten

approval of the Contracting Officer shall be obtained prior to change of the

methodology, stated objectives of the research effort, or the phenomenon or

phenomena under study.

C4 (C/NF) The Principal Investigator for the proposed contract is Edwin C.

May, Ph.D. , and the estimated amount of time this individual plans to devote

to the first twelve (12) months of the contract is 1,848 hours. This

individual shall be continuously responsible for the conduct of the research

project and closely involved with the research efforts. The contractor shall

obtain the Contracting Officer's approval to change the Principal

Investigator. The contractor shall advise the Contracting Officer if t e

Principal Investigator will, or plans to, devote substantially less effort to

the work than estimated in the contractor's proposal.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-9 INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)

APR 1984

(U) The Government has the right to inspect and evaluate the work performed

or being performed under the contract, and the premises where the work is

being performed, at all reasonable times and in a manner that will not unduly

delay the work. If the Government performs inspection or evaluation on the

premises of the contractor or a subcontractor, the contractor shall furnish

and shall require subcontractors to furnish all reasonable facilities and

assistance for the safe and convenient performance of these duties.
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SECTION F DELIVERIES OR PERFORMANCE

Fl. (C/NF) Certain operations research activities (not to exceed 25 percent

of the total effort) will be conducted during the course of this contract.

General work priorities have been established by and within the three phase

staqing of the overall research effort. Changes in priorities and work

scheduling may be made by the Principal Investigator with the
f

t-he Contractina Officer's Technical Representative (COTR). If these changes

affect, or are^ffected by, operations research the COTR will assure that they

are coordinated with the Defense Intelligence Agency (DIA) representative on

the project.

a. (U) Monthly Reports

A cost summary report shall be prepared by the seventh day following

the month being reported, to be received by the ^ of the

report month. The report should show a comparison of the total contract costs

budgeted by month and by task, and actual contract obligations by task as of

the date of the report. A graphic presentation of budgeted versus actual

costs, with a supporting table, should be included.
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Section F Deliveries or Performance (Continued)

b. (U) Quarterly Reports

The contractor shall submit a quarterly progress report covering work

accomplished during each quarter of contract performance. It shall be brief,

factual, and informal, and shall be prepared in accordance with the following

format:

Cover containing:

Contract number and title

Type of report, sequence number of report, and period of

peformance being reported

Contractor's name, address, and telephone number

Name of Principal Investigator

Date of publication
Name of Contracting Officer's Technical Representative

Section I - A brief introduction covering the purpose and scope

of the research effort

Section II - A brief description of overall progress to date,

plus a separate description for each task or other

logical segment of work on which effort was expended

during the report period. The description shall

include pertinent data and graphs in sufficient

detail to explain any significant results achieved.

Section III - Problem Areas

A description of current problems that may impede

performance along with proposed corrective action.

A description of anticipated problems that have a

potential to impede progress and what corrective

action is planned should the problem materialize.

Section IV - A description of work to be performed during the

next reporting period.

Section V - Administrative Garments (Optional)

Description of proposed site visits and participa-

tion in technical meetings, journal manuscripts

in preparation, coordination with other

organizations conducting related work, etc.
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Section F Deliveries or Performance (Continued)

Section VI - A Gantt Chart shewing actual progress versus

scheduled progress.

Section VII - A cost summary report shewing a comparison of total

contract costs budgeted by month, and actual con-

tract cost as of the date of the report. A graphic

presentation of budgeted versus actual cost, with a

supporting table, should be included as a minimum.

c. (u) Mid-Year and Annual Administration Reports

These reports shall be in letter form, generally not to exceed

three (3) pages in length. The primary purpose is to inform the Government of

significant events, accomplishments , and problems associated with the progress

of work. The reports shall present a narrative summary of the work underway

and shall be prepared to address the topics outlined belcw. Any of the topics

below may be covered noting such comments as "none," "not applicable," or no

significant change" when appropriate. (The reports shall not be used to

document technical progress or contain technical charts, graphs, or formulas.

Such data belong in technical reports and Quick Response Working Papers.)

Research Program Plan A brief statement of the program's

objectives and the plan for research shall be included under this topic.

Major Accomplishments A brief description written in

nontechnical terms, of any finding or accomplishments that should be brought

to the attention of the Government shall be included under this topic. Ine

accomplishment of major milestones or the occurrence of technological break-

throughs shall be reported.

Problems Encountered Ibis topic shall include difficulties which

have affected, or could affect, the progress of the work. These would include

problem areas of management significance such as: personnel, facilities,

contract, funds, strikes, disasters, etc. Significant problems of a technical

nature shall also be included, in brief, nontechnical terms.

Fiscal Status

(1) Amount currently provided for contract.

(2) Expenditures and commitments to date on a task-by-task

basis.

(3) Estimated funds required to complete work per each task.

(4) Estimated date of completion of work per each task.

UNCLASSIFIED
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Section F Deliveries or Performance (Continued)

Action Required by the Government Generally , this topic will include

assistance required in resolving "Problems Encountered."

Future Plans A brief statement of any significant change which is

planned in the course of the work or any new item considered to be of interest

to management shall be included under this topic.

d. (U) Annual Technical Reports

These reports will present a concise and factual discussion of

technical publication quality, including appropriate subject matter reference.

Each Technical Report will include a report summary. This summary,

prominently identified, should normally not exceed a few pages. The purpose

of the projects must be specified, together with a description of important

equipment purchased or developed, if any, and the conclusions reached by the

contractor. The most important single feature of this summary is that it must

be meaningful to readers who are not specialists in the subject matter of the

contract.

The requirement for careful preparation cannot be over-emphasized as

this summary will provide the basis for decisions on the continuity of a

project. The contractor must recognize that his achievements are quite often

surveyed by Government staff who function at a level that precludes a thorough

review of detailed reports. Where appropriate, references should be made to

more detailed sections of the report in order to guide those who may be

prepared to spend the additional time required to develop a more complete and

professional understanding of the accomplishments. The report summary should

include the following information, for each major portion of the work:

(1) Technical problem.

(2) General methodology (e.g., literature review,

laboratory, equipment, survey, field study, etc.)

(3) Technical results.

(4) Special comnents (if any).

(5) Statistical analyses, _as appropriate.

e. (U) Final Reports

A brief summary of all work done over the course of the contract,

referring to the Annual Technical Reports, shall be submitted. A final report

shall also be submitted on each task. The task report should describe what wa

performed, what was accomplished, total cost, and recommendations/conclusions.

f. (U) All reports shall contain a conspicuous disclaimer statement on

the cover of the report similar to the following:
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Section F Deliveries or Performance (Continued)

"The views, opinions, and/or findings contained in this report

are those of the author(s) and should not be construed as an

official Department of the Army position, policy, or decision,

unless so designated by other documentation."

a. (U) Program progress briefings shall be held at mid year. ®ie

contractor shall furnish copies of information charts, viewgraphs, and other

aids as may be needed. The informal briefings shall consist of a contractor

presentation and informal discussion among funding agencies and other

Goernment personnel as appropriate.

h. (U) Quick Reaction Papers

These short working papers, based on Quick Reaction requests by

the COTR, shall be technical papers prepared in response to a specific

and generally shall not exceed ten (10) pages in length. These working PfPe

should follow the format for technical reports as applicable. They will be of

limited scope and deal with subjects of especially high interest and/or

critical timeliness.

i. (U) All supporting material, i.e., notes, maps, tapes for this

contract, will be made available by the contractor to the COTR and no such

material will be destroyed without written permission.

j.

(U) The COTR will insure that appropriate Government personnel

receive all reports and deliverables, in accordance with the following

schedule:

(1) Monthly Report: One (1) copy to the COTR.

(2) Quarterly and Annual Administrative Report: Five (5) copies to

the COTR. Reports are due 30 days after the reporting period.

(3) Draft Final Report: Five (5) copies to the COTR within 30 days

of completion of the task. Comments will be returned to the contractor within

45 days of receipt of the draft.

(4) Final Reports: Ten (10) copies and a camera ready master to the

COTR within 45 days of receipt of the cctnments made on the Draft Final Report.

Five (5) copies of the final task report within 30 days of task completion.

(5)

Program Progress Briefings: Approximately two (2) per year are

anticipated. Specific times and places will be established by the COTR. Some

briefings will occur in the Washington, D.C. area and may involve more than

one presentation by the contractor.
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Section F Deliveries or Performance (Continued)

(6) Additional Specific Technical Reports: Requirements for these

reports will be determined by the COTR and will be dependent upon availability

of data. Number of copies, place and time of delivery to be also determined

by the COTR.

(7) Quick Reaction Reports: Number of copies, place and time of

delivery to be determined by the COTR.

(8) Supporting Materials: Provided to the COTR when requested

during the period of contract performance. All such material will be finally

delivered to the COTR at the same time as the Final Report.

k. (U) As the project progresses, unforeseen difficulties may occur.

The contractor shall submit a variance report at any time difficulties

threaten the scheduled completion of this contract. Accordingly, the COTR may

direct the submission of a variance report which addresses the anticipated

variance and the remedial action proposed or in progress at any time he

determines the situation warrants. Variance reports may include the reason(s)

for the delinquency, manpower, and other resources which are planned to be

shifted to correct the deficiency, and the anticipated effect of the remedial

action on other tasks and the overall contract schedules and costs.

F4. (U) FAR 52.212-13 STOP WORK ORDER - ALTERNATE (AOR 1984) is

incorporated herein by reference.

SECTION G CONTRACT ADMINISTRATION

G.l (U) REFERENCE

The contractor agrees to use the technical reference facilities of the

Defense Technical Information Center, ATTN: DTTC-DDA, Cameron Station,

Alexandria, Virginia, for the purpose of surveying existing knowledge and

avoiding needless duplication of scientific and engineering effort and the

expenditure thereby represented. To the extent practical all other sources,

whether or not Government controlled, shall be consulted for the same purpose.

G.2 (U) PROPERTY ACQUISITION REQUIREMENTS AND RESTRICTIONS

The contractor shall procure and furnish all necessary materials,
supplies, apparatus, equipment, or other property for use in the performance
of the subject work, except to the extent that property may be furnished by
the Government. The contractor shall obtain the specific prior written
approval of the Contracting Officer before acquiring the following:

Approved For Relea 789R003000400005-0
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Section G Contract Administration (Continued)

a. Individual Items of Equipment - Individual items of equipment costing

less than $5,000 must be approved unless the equipment is listed in the

approved budget used for providing funds for the contract. Prior approval

must be obtained for the purchase of equipment costing $5,000 or more, regard-

less of whether or not the item is specifically included in the budget. To^

expedite processing, the request should include a complete description, name

of manufacturer and address, model and stock number, power code, quantity, and

estimated unit cost. Processing the request through the Defense Industrial

Plant Equipment Center normally takes between three (4) to four (4) weeks.

b. Office Equipment - Approval for purchase of office equipment is

ordinarily denied unless contractor justifies specialized need therefor in

performance of the work.

c. Alteration to Contractor's Premises - Making of alterations the

removal of which would result in damage to either equipment or the

contractor's premises, is ordinarily discouraged.

d. Subcontracts - Any purchase falling within the purview of

subparagraph (b) of Clause 5 entitled, "Subcontracts Under Cost—Reimbursement

and Letter Contracts."

e. Leased Equipment - Leases of equipment involving $1,000 or more,

regardless of whether or not specifically included in the budget.

G.3 (U) PROPERTY REPORTING

The designated property administrator for Government property acquired

for use under this contract is the Contracting Officer, US Array Medical

Reseach Acquisition Agency, Fort Detrick, Frederick, MD 21701-5012. The

contractor shall furnish the designated property administrator the following

reports:

a. A list of equipment having an acquisition cost of $500 to $1,000

acquired with contract funds, within 10 days following the end of the calendar

quarter in which the transfer of title occurs.

b. A list of equipment having an acquisition cost of $1,000 or more

acquired with contract funds within 30 days following contract expiration or

termination.

UNCLASSIFIED
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Section G Contract Administration (Continued)

G.4 (U) title to equipment

Title to equipment purchased with funds available for contracts for the

conduct of basic
0
ar^Tapplied scientific research shall vest in the contractor

upon acquisition or as soon thereafter as possible, provided the contract

has cxsrplied with the following:

(1) Furnished a letter of Assurance to the Department of Defense as

required by DOD FAR 35.014(c). Also reference FAR 35.014(c).

(2) Obtained prior approval of the Contracting Officer for the

acquisition pursuant to paragraph G2, above.

(3) Aqreed that no charge will be made to the Government for any

depreciation, amortization, or use charge with respect to such equipment under

any existing or future Government contract or subcontract thereunder.

G.5 (U) foreign travel

Foreian travel costs are allowable only when the travel has received

specific prior written approval from the Contracting Officer. Each separate

foreign trip must be specifically approved. For purposes of this Provision,

foreign travel is defined as "any travel outside of Canada and the United

States and its territories and possessions."

G.6 (U) VOUCHERS

a. The contractor shall submit public vouchers (SF 1034) not less

frequently than every three months to the Contracting Officer for review and

forwarding to the finance officer for payment. Failure to invoice at least

every three (3) months may result in delay of payment. (See the clause of

this contract entitled "Allowable Cost and Payment" and "Fixed Fee.")

b. All vouchers shall be submitted in five (5) copies and shall state

the total amount claimed and the subtotals claimed in the following

categories: salaries and wages, overhead stating percentage and base, travel,

equipment, supplies, and any other categories deemed appropriate. Totals of

previous claims in each category shall be shown. Statements supporting costs

shall be shown on continuation sheets, and the contractor shall provide

carbons in voucher sets.

c. Voucher categories should adhere to budget categories listed in the

approved budget used for funding the contract. The Contracting Officer should

be notified in the event a budget category is expected to deviate more than +

25 percent.
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Section G Contract Administation (Continued)

d. Ttie completion voucher shall be submitted by the contractor to the

cognizant audit agency for review and forwarding to the Contracting Officer.

e. Vouchers shall not identify the subject of the research, names of

personnel involved with the project, nor subcontractor names.

G.7. (U) FIXED FEE

The fixed fee may be billed in the ratiaHhat costs incurred bear to the

estimated cost of this contract.
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SECTION H SPECIAL CONTRACT REQUIREMENTS

H.l (U) MILITARY SECURITY CLASSIFICATION

Military security requirements in the performance of this contract shall

be maintained in accordance with the DD Form 254 contained in SECTION J. The

highest classification involved in the performance of this contract is SECRET.

H.2 (U) CLASSIFIED INFORMATION

The contractor will not use any electrical information processing

equipment in his possession for the purpose of processing or transmitting

classified information under this contract without the written permission of

the Contracting Officer.

H.3 (C/NF) SECURITY REQUIREMENTS

a. (C/NF) The contractor shall maintain and administer a security

program in accordance with the Industrial Security Manual POD 5220. 22M and DIA

Manual 50.5. Copies of these documents are available for review in the office

of the contracting officer.

b. (U) Loss or suspension pending investigation of required security

clearance as set forth on the DD Form 254, "Contract Security Classification

Specifications," attached hereto and made a part of this contract would result

in inability to perform in accordance with the terms and conditions of the

contract. As a result of this inability to perform the contractor is subject

to default in accordance with the termination clause in Federal Acquisition

Regulation 52.249-6.

c. (U) The Government reserves the right to direct any contractor

employee to be removed from performance, direct or indirect, whenever there is

probable cause to believe, on the basis of all facts available, that such

action is warranted in the interest of national security, whether or not the

cause is deemed of sufficient severity to warrant action to terminate the

contractor's or individual's security clearance. The Government also reserves

the right to direct any contractor employee to be removed frcm performance,

direct or indirect, for the period of time necessary to conduct any

investigation of alleged misconduct which may, in the opinion of the

Contracting Officer, jeopardize the security of the project.

d. (C/NF) Unclassified information released or generated under this

contract shall be restricted in its dissemination to contractor and Government

personnel involved in the contract. Release in open literature or exhibition

of such information is strictly prohibited without permission of the DIA

on-site project representative.
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Section H Special Contract Requirements (Continued)

e. (C/NF) Recipients of infomation under this contract may not release

information to subcontractors without permission of the COTR. The USAMRDC

COTR will determine, in coordination with the contractor's Principal

Investigator and DIA project representative, which subcontracts will be

classified.

f. (C/NF) Requests for approval of publication of work and presentation

of papers on research performed under this contract shall be submitted to the

COTR for coordination with the DIA project representative prior to release or

presentation.

g. (U) The USAMRDC COTR will maintain a classified roster of

individuals with authority to know of USAMRDC involvement with research to be

performed under this contract. The number of individuals will be kept to a

minimum, on a need-to-know basis.

h. (U) All inquiries, in any form, received frcm representatives of the

public media or individuals shall be promptly referred to the COTR.

H.4 (U) USE OF HUMAN SUBJECTS, INVESTIGATIONAL DRUGS, AND INVESTIGATIONAL

MEDICAL DEVICES

a. Definitions

(1) Subject at risk means any individual who may be exposed to the

possibility of injury, including physical, psychological, or social injury, as

a consequence of participation as a subject in any research, development, or

related activity which departs from the application of those established and

accepted methods necessary to meet his needs, or which increases the ordinary

risks of daily life, including the recognized risks inherent in a chosen

occupation or field of service.

(2) Invesigational drugs means those new drugs restricted by the

Federal Food, Drug, and Cosmetic Act to be used by or under the supervision of

an investigator pursuant to a Notice of Claimed Investigational Exemption for

a New Drug (IND). _

(3) Investigational medical devices means those device which are not

generally recognized as safe and/or effective, intended for use in the

diagnosis, cure, mitigation, treatment, or prevention of disease in, or

research on, humans where the research is usually (but not necessarily) for

the purpose of determining whether or not the device is safe and/or effective.

Approved For Release 2000/08/1 9R003000400005-0
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Section H Special Contract Requirements (Continued)

b. Requirements for the Use of Humans

(1)

Safeguarding the rights and welfare of subjects at risk in

activities supported by this contract is primarily the responsibility of the

contractor. Compliance with this contract will in no way render inapplicable

pertinent federal, state, or local laws or regulations. In order to provide

for the adequate discharge of this institutional responsibility, ^J-®
^he

policy of the US Army Medical Research and Development Command (USAMRDC) tnat

no activity involving human subjects under this contract shall be undertaken

unless an Institutional Review Board (IRB) has reviewed and approved such

activity.

(2)

The institution shall have provided to USAMRDC a written

assurance that it will abide by the policy for the protection of human

subjects as contained in Title 45, Part 46, of the Code of Federal Regulations

(CFR), as amended. When an institution has a Health and Human Sevices (HHS)

approved assurance, evidence of IRB approval of this study shall have been

accomplished by submission to USAMRDC of an executed HHS Form 596. For an

institution without a HHS approved assurance, an assurance concerning the

protection of human subjects shall have been negotiated wih the USAMRDC

Contracting Officer, and IRB approval given.

(3)

In addition to the requirements of Title 45, Part 46, of the CFR,

the following shall apply to all USAMRDC contracts supporting research,

development, and related activities:

(a) Prisoners of war and detainees shall not be used under any

circumstances

.

(b) Use of prisoners as research subjects shall have been

specifically approved by the USAMRDC Contracting Officer.

(c) A mentally disabled or institutionalized mentally infirm

person shall not participate as a research subject unless the nature of the

research involved is such that it would be impossible or meaningless if

mentally infirm were restricted from participation, or other considerations

are involved. Specific approval for their use shall have been granted by the

Contracting Officer. The research must be concerned with:

(I) The diagnosis, treatment, prevention, or etiology of the

particular impairment with which the subject is afflicted, or

(II) Any other condition from which the subject is suffering,

providing there is a direct potential benefit to the subject and adequate

prior testing has been accomplished to give assurance of acceptable risk, or

Approved For Re,ease 2oSlliLM§ij||o03000400005.0
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Section H Special Contract Requirements (Continued)

(III) The effects of institutional life upon the institu-

tionalized mentally infirm subject, and involves no appreciable risk to the

subject, or

(IV) Information which cannot be obtained fran any other class

of subject.

(d) Volunteers shall be provided all necessary medical care for

injury or disease that is the proximate result of taking part in the contract

research.

(e) New people entering this project for training purposes, or

for participation as subjects of research, shall sign a statement that they

will not use information attained during the course of participation to invade

the privacy of US citizens.

(f ) Studies conducted outside the United States, its territories

or possessions, shall be conducted in compliance with all laws, customs, and

practices of the country in which the study is to be conducted.

c. Requirements for the Use of Investigational Drugs

The contractor shall comply with Title 21, Part 312 of the CFR, as

amended, for the study and evaluation of those new drugs restricted by the

Federal Food, Drug, and Cosmetic Act. The drug shall be used by, or under the

supervision of an investigator pursuant to a Notice of Claimed Investigational

Exemption for a New Drug (IND). A copy of the current applicable forms as

related under Part 312 shall have been provided with the contractor's proposal.

d. Requirements for Use of Investigational Medical Devices

The contractor shall conply with Title 21, Part 812, of the CFR, as

amended, for the study and evaluation of those devices which are not generally

recognized as safe and/or effective, intended for use in the diagnosis, cure,

mitigation, treatment, or prevention of disease in, or research on humans.

The contractor shall have' to provide with his proposal a copy of FDA approval

of, or grant of waiver for, use of an investigational device exemption (ICE).

e. Requirements for Reporting and Documentation

(1) Immediate telephone notification shall be given to the

Contracting Officer of any significant adverse reactions. (Telephone

weekdays, Area Code 301 663-7216; nights, weekends, and holidays, the Duty

Officer telephone Area Code 301 663-7114.)
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Section H Special Contract Requirements (Continued)

(2) Copies of all documents presented or required for initial and

continuing review of the IRB, e.g., Board minutes pertaining only to the

contract, record of subject's consent, transmittals on actions, instructions

and conditions resulting frcm Board deliberations addressed to the activity

director, are to be retained by the contractor for at least three years after

completion of the research. All documents shall be accessible for inspection

during normal working hours, by the USAMRDC Contracting Officer or authorized

representat ive

.

(3) Except as otherwise provided by law, information in the records

or possession of the contractor which refers to or can be identified with a

particular subject may not be disclosed except:

(a) with the consent of the subject or his legally authorized

representative, or

(b) as may be necessary for the USAMRDC to carry out its legal

responsibilities.

(4) Upon expiration or termination of this contract, a list of all

unused test material shall be provided to the USAMRDC Contracting Officer.

(5) The contractor shall immediately notify the USAMRDC Contracting

Officer, by telephone, of inquiries outside the Department of Defense

concerning the use of human subjects under this contract. In addition, the

Contracting Officer shall be notified as soon as possible of inspections of

the facility or contract protocols by the FDA.

H.5 (U) government employees as principal investigators

No contractor will employ any individual as a principal investigator who

is also an officer or employee of the United States Government unless the

contractor establishes to the satisfaction of the Contracting Officer that the

exception stated in 18 U.S,.C. 208 has been complied with. In the event that

a principal investigator who is also a Government officer or employee is

acceptable to the Contracting Officer^ the principal investigator cannot

participate on behalf of the contractor in negotiating, administering or

enforcing the contract.

H.6 (U) CONTRACTING OFFICER’S AUTHORITY

The Contracting Officer is the only person authorized to direct changes

in any of the requirements under this contract and, notwithstanding any

provisions contained elsewhere in this contract, the said authority remains

solely in the contracting officer. In the event that the contractor effects

any such changes at the direction of any person other than the Contracting

Officer, the change will be considered to have been made without authority and

solely the risk of the contractor.
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H7. (C/NF) CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE AUTHORITY

(C/NF) The USAMRDC will provide an on-site Contracting Officer's

Technical Representative (COTR). The contractor shall provide administrative

support to the COTR and office space in close proximity to the site where

research is being conducted. The COTR will:

a. (U) be responsible for technical management of the USAMRDC research

program;

b. (U) review and evaluate all proposed subcontractors and project

consultants and reccnroend acceptance or rejection to the Contracting Officer,

c. (U) schedule semi-annual contractor reviews and provide research

summaries to the DIA Project Central Manager;

d. (C/NF) establish working agreements with DIA 's project

representative regarding operations research interface with the overall

program;

e. (C/NF) provide interface and coordination between the research and

the applied efforts where carmon resources are required;

f. (U) provide assistance in resolving human use requirements; assure

hunan use standards as established by the Canmander, USAMRDC, are met,

identify security guidelines, maintain a security access roster, and assist m
other overall program requirements?

g. (U) monitor and guide the contractor's effort in order to prevent

waste and obtain the services within budgeted funds;

h. (U) prepare project summary reports that address management issues,

key technical findings, or other project issues which need resolution;

i. (U) adjust work priorities in response to QRT’s or due to other

unforeseen issues; and

j. (U) maintain detailed on-sitQ. project records for ready access by

USAMRDC and DIA.

H8. (C/NF) ON-SITE PROJECT REPRESENTATIVE AUTHORITY

1. (C/NF) A project representative will be provided by DIA for on-site

assignment to the major contractor facility. The contractor shall provide

administrative support to the project representative, and office space in

close proximity to the site where research is being conducted.
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H8. On-Site Project Representative Authority (Continued)

2. (C/NF) For tasks bearing directly on applied investigations, he

will:

a. (C/NF) perform frequent interface with the DIA Project Central

Manager, USAMRDC, COTR, the DIA Technical Advisor, and others as required for

project review and reporting, resolving conflicts or for project issues;

b. (U) advise the DIA Project Central Manager on mix of contractor

personnel required for task accomplishment

c. (C/NF) in cooperation with the contractor's Principal

Investigator, establish methodologies resulting from research that ensure

applied investigations are based on sound scientific principles and that they

adhere to strict control protocols. Occasionally, he may assist in various

project activities in order to examine investigative procedures and to becone

familiar with project details;

d. (U) coordinate all actions with the USAMRDC COTR to ensure that

no conflicts occur with the research tasks; and,

e. (U) provide assistance in any project review, briefing or report

preparation as required.

H9. (U) INCREMENTAL FUNDING

It is estimated that the total cost to the Government for the full

performance of this contract for the period 7 October 1985 - 30 September 1990

will be $11,369,722. There have been funds allotted for reimbursement of

allowable costs incurred in the performance of this contract in the amount of

only $1,814,908. It is estimated that such funded amount shall be sufficient

to cover allowable expenses for the priod 7 October 1985 to 30 September 1986.

It is estimated that additional funds will be provided in accordance with the

following schedule:

$2,199,943 on or about 1 October 1986

2,310,000 on or about 1 October 1987

2,425,500 on or about 1 October 1988

2,546,775 on or about 1 October 1989

Pending the availability of additional funds, performance by the contractor

shall be governed by the General Provisions clause of this contract entitled,

"Limitation of Funds." It is understood and agreed that such clause, includ-

ing the notice requirements shall be applicable to the amount of monies

acutally allotted to and funded for this contract, as same may be increased

frcsn time to time by amendment to this contract.
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H.10 (U) INSURANCE

The Federal Acquisition Regulation 28.307—2, Liability relating to

cost-type contracts requires as a minimum that insurance outlined belcw be

maintained:

a. Workers' Compensation and Employer's Liability . Contractors are

required to comply with applicable Federal and workers' compensation and

occupational disease statutes. If occupational diseases are not compensable

under those statutes, they shall be covered under the employer’s liability

section of the insurance policy, except when contract operations are so

commingled with a contractor's commercial operations that it would not be

practical to require this coverage. Employer’s liability coverage of at least

$100,000 shall be required, except in states with exclusive or monopolistic

funds that do not permit workers' compensation to be written by private

carriers

.

b. General Liability .

(1) The Contracting Officer shall require bodily injury liability

insurance coverage witten on the comprehensive form of policy of at least

$500,000 per occurrence.

(2) Property damage liability insurance shall be required only in

special circumstances as determined by the agency.

c. Automobile Liability . The Contracting Officer shall require

automobile liability insurance written on the comprehensive form of policy.

The policy shall provide for bodily injury and property damage liability

covering the operation of all automobiles used in connection with performing

the contract. Policies covering automobiles operated in the United States

shall provide coverage of at least $200,000 per person and $500,000 per

occurrence for bodily injury and $20,000 per occurrence of property damage.

The amount of liability coverage on other policies shall be commensurate with

any legal requirements of the locality and sufficient to meet normal and

customary claims.

d. Aircraft Public and Passenger Liability . When aircraft are used

in connection with performing the contract, the contracting officer shall

require aircraft public and passenger liability insurance. Coverage shall be

at least $200,000 per person and $500,000 per occurrence for bodily injury,

other than passenger liability, and $200,000 per Recurrence for property

damage. Coverage for passenger liability bodily injury shall be at least

$200,000 multiplied by the number of seats or passengers, whichever is greater.
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H10 . (U) Insurance (Continued)

e. Vessel Liability. When contract performance involves use of

vessels, the contracting officer shall require, as determined by the agency,

vessel collision liability and protection and indemnity liability insurance.

f. The prospective contractor shall provide evidence of the above

insurance requirements prior to award*

H.ll. (U) Government furnished property or equipment to be provided to the

contractor will primarily consist of reports and graphics to be
s
provided on a

loan basis. Contractor access to classified facilities m the W^hmgton, DC

area and such other related facilities as may be necessary will be arranged by

the Government. Data required by the contractor will be requested in writing

from the COTR. The COTR will maintain a record of all Government documents

transferred to the contractor and will ensure their return when the contract

terminates.
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PART II - CONTRACT CLAUSES

Section I - CONTRACT CLAUSES

NOTE t Clauses without boxes are mandatory? clauses with boxes are optional
and those checked apply to this contract/solicitation.

REF. NO, FAR REF. TITLE DATE

1 52.252-2 CLAUSES INCORPORATED BY REFERENCE APR 84
This contract incorporates the following
clauses by reference with the same force
and effect as if they were given in full
text. Upon request, the Contracting
Officer will make their full text
available.
I. Federal Acquisition Regulation

(48 CFR Chapter 1) Clauses
II. DOD Federal Acquisition Regulation

Supplement (48' CFR Chapter 2 Clauses)

2 52.202-1 DEFINITIONS APR 84

3 52.203-5 COVENANT AGAINST CONTINGENT FEES APR 84

4 52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 84

5 52.244-2 SUBCONTRACTS UNDER COST-REIMBURSEMENT JUL 85
AND LETTER CONTRACTS

6

7

t ] 8

( 1 9

[ ] 10

t 1 11

[ 1 12

13

(Required - when applicable ~ Contract Clauses)

52.203-1 OFFICIALS NOT TO BENEFIT APR 84

52.203-3 GRATUITIES APR 34

52 . 204-1 APPROVAL OF CONTRACT APR 34

52 . 204-2 SECURITY REQUIREMENTS APR 84

52.204-2 SECURITY REQUIREMENTS -ALTERNATE I APR 84

52.209-3 FIRST ARTICLE APPROVAL - CONTRACTOR APR 84
TESTING

52 . 209-4 FIRST ARTICLE APPROVAL - GOVERNMENT APR 84
TESTING

52.212-8 PRIORITIES, ALLOCATIONS AND ALLOTMENTS APR 84

UNCLASSIFIED
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14

15

16

17

[ J 18

[ J 19

Cx] 20

C 1 21

I 1 22

CxJ 23

C 1 24

C I 25

C 1 26

C 1 27

C 1 28

C 1 29

[ x] 30

t 1 31

C 1 32

C 1 33

52.215-

1

52.215-

252.215-

2252.215-

24
52.215-

30
52.215-

3152.216-

7

52.216-

8

52.216-

10

52.216-

11

52.216-

11

52.216-

12

52.216-

12

52.216-

15

52.219-

6

52.219-

7

EXAMINATION OF RECORDS BY COMPTROLLER
GENERAL

AUDIT - NEGOTIATION

PRICE REDUCTION FOR DEFECTIVE COST
OR PRICING DATA

SUBCONTRACTOR COST OR PRICING DATA

FACILITIES CAPITAL COST OF MONEY

WAIVER OF FACILITIES CAPITAL COST OF
MONEY

ALLOWABLE COST AND PAYMENT

FIXED FEE

INCENTIVE FEE

COST CONTRACT-NO FEE

COST CONTRACT-NO FEE-ALTERNATE I

COST-SHARING CONTRACT-NO FEE

COST-SHARING CONTRACT-NO FEE-ALTERNATE I

PREDETERMINED INDIRECT COST RATES

NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE

NOTICE OF PARTIAL SMALL BUSINESS
SET-ASIDE

APR 34

APR 84

APR 34

APR 85

APR 34

APR 3 4

APR 84

APR 84

APR 84

apr a*

APR 84

APR 84

APR 84

APR 84

APR 34

APR 3 4

52.219-8

52.219-9

52.251-11

52.219-12

UTILIZATION OF SMALL BUSINESS CONCERNS jun 85
AND SMALL DISADVANTAGED BUSINESS CONCERNS
(ATTACHED IN FULL TEXT)

SMALL BUSINESS AND SMALL DISADVANTAGED APR 84
BUSINESS SUBCONTRACTING PLAN

SPECIAL 3(a) CONTRACT CONDITIONS APR 84
(CONTRACTS ONLY)

SPECIAL 8(a) SUBCONRACT CONDITIONS APR 84
(CONTRACTS ONLY)

UNCLASSIFIED
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34 52.219-13 UTILIZATION OF WOMAN-OWNED SMALL
BUSINESS

APR 84

35 5 2.[2jb£F /vgRgfrrasNcf^Foa ^abor sjdrRlus area
CONCERNS

—

'

APR 34

[ ] 36 52.220-2 NOTICE OF TOTAL LABOR SURPLUS AREA
SET-ASIDE

APR 34

37 52.220-3 UTILIZATION OF LABOR SURPLUS AREA
CONCERNS

APR 84

38 52.220-4 LABOR SURPLUS AREA SUBCONTRACTING
PROGRAM

APR 34

39 52.222-2 PAYMENT FOR OVERTIME PREMIUMS APR 84

t
x

I 40 52.222-3 CONVICT LABOR APR 34

[ ] 41 52.222-20 WALSH-HEALY PUBLIC CONTRACTS ACT APR 84

42 52.222-26 EQUAL OPPORTUNITY APR 84

43 52.222-28 EQUAL OPPORTUNITY PREAWARD CLEARANCE
OF SUBCONTRACTS

APR 84

44 52.222-35 AFFIRMATIVE ACTION FOR SPECIAL DISABLED
AND VIETNAM ERA VETERANS

APR 34

45 52.222-36 AFFIRMATIVE ACTION FOR HANDICAPPED
WORKERS

APR 84

[x] 46 52.223-2 CLEAN AIR AND WATER APR 34

[ ] 47 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND
MATERIAL SAFETY DATA

APR 84

[ ] 48 52.224-1 PRIVACY ACT NOTIFICATION APR 34

( ] 49 52.224-2 PRIVACY ACT
“ "

APR 84

[xl 50 52.227-1 AUTHORIZATION AND CONSENT -ALTERNATE I APR 84

[x] 51 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT
AND COPYRIGHT INFRINGEMENT

APR 34

[ x] 52 52.227-11 PATENT RIGHTS - RETENTION BY THE
CONTRACTOR (SHORT FORM)

APR 84

UNCLASSIFIED
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[ ) 53 52.227-12

[ ] 54 52.227-13

[ I 55 52.228-6

[xj 56 52.228-7

[ ] 57 52.228-7

t ] 58 52.228-7

t ] 59 52.230-3

[ 1 60 52.230-4

[ ] 61 52.230-5

[x] 62 52:232-9

C 1 63 52.232-12

[ } 64 52.232-18

[ 1 65 52.232-20

[x] 66 52.232-22

67 52.232-23

68 52.233-1

69 52.244-5

t ] 70 52.245-5

tx) 71 52.245-5

[ ] 72 52.245-19

PATENT RIGHTS - RETENTION BY THE
CONTRACTOR (LONG FORM)

PATENT RIGHTS _ ACQUISITION BY THE
GOVERNMENT

INSURANCE - IMMUNITY FROM TORT LIABILITY

INSURANCE - LIABILITY TO THIRD PERSONS

INSURANCE - LIABILITY TO THIRD PERSONS
- ALTERNATE I

INSURANCE - LIABILITY TO THIRD PERSONS
- ALTERNATE II

COST ACCOUNTING STANDARDS

ADMINISTRATION OF COST ACCOUNTING
STANDARDS

DISCLOSURE AND CONSISTENCY OF COST
ACCOUNTING PRACTICES

LIMITATION ON WITHHOLDING OF PAYMENTS

ADVANCE PAYMENTS - ALTERNATE II

AVAILABILITY OF FUNDS

LIMITATION OF COST

LIMITATION OF FUNDS

ASSIGNMENT OF CLAIMS

DISPUTES - ALTERNATE I

COMPETITION. ,I$J SUBCONTRACTING

TIME-AND-MATERIAL , OR LABOR-HOUR
CONTRACTS) - ALTERNATE I

GOVERNMENT PROPERTY - FURNISHED AS IS

APR 84

APR 84

APR 84

APR 34

APR 84

APR 84

APR 84

APR 84

APR 84

APR 84

APR 84

APR 34

APR 84

APR 34

APR 34

APR 34

APR 84

APR
rs)

34

APR 34

APR 34
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[ ] 73 52.246-23

t 1 74 52.246-24

( ] 75 52.246-25

( ]
76 52.247-63

l }
77 52.248-01

[x] 78 52.249-5

( ] 79 52.249-6

[ ] 80 52.249-6

[ ] 81 52.1249-14

C ] 82 52.232-17

[x] 83 52.243-2

[ ] 84 52.243-6

[ 1 85 52.243-7

( ] 86 52.250-1

[ ] 87 52.250-1

txl 88 52.251-1

[x] 89 52.233-3

REF .NO. DODFARS REF

[ I 1 52.204-7005

[ 1 2 52.215-7000

LIMITATION OP LIABILITY APR 84

LIMITATION OF LIABILITY-HIGH VALUE ITEMS APR 34

LIMITATION OF LIABILITY-SERVICES APR 34

PREFERENCE FOR U.S. - FLAG AIR CARRIERS APR 84

VALUE ENGINEERING APR 84

TERMINATION FOR THE CONVENIENCE OF THE APR 34
GOVERNMENT (EDUCATIONAL AND OTHER NONPRO-
FIT INSTITUTIONS)

TERMINATION (COST-REIMBURSEMENT) APR 84

TERMINATION (COST-REIMBURSEMENT) APR 34

- ALTERNATE II

EXCUSABLE DELAYS APR 84

(Optional Contract Clauses)

INTEREST APR 84

CHANGES - COST-REIMBURSEMENT-ALTERNATE V APR 84

CHANGE ORDER ACCOUNTING

NOTIFICATION OF CHANGES

INDEMNIFICATION UNDER PUBLIC LAW
35-804 (CONTRACTS ONLY)

INDEMNIFICATION UNDER PUBLIC LAW
8 5 -8 04-ALTERNATE I (CONTRACTS ONLY)

GOVERNMENT ..SUPPLY SOURCES

PROTEST AFTER AWARD-ALTERNATE I

(Attached in Full Text)
TITLE

OVERSEAS DISTRIBUTION OF DEFENSE
SUBCONTRACTS

AGGREGATE PRICING ADJUSTMENT

APR 84

APR 84

APR 34

APR 84

APR 84

JAN 85

DATE

(JUN 1982)

(APR 1985 )
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[ ] 3 52.219-7000 SMALL BUSINESS ANO SMALL DISADVANTAGED (APR 1934)

BUSINESS SUBCONTRACTING PLAN (MASTER PLANS)

[ ] 4 52.223-7000 NOTICE OP RADIOACTIVE MATERIALS (APR 1934)

Cxi 5 52.227-7013 RIGHTS IN TECHNICAL DATA AND COMPUTER
SOFTWARE

(MAY 1931)

[ ] 6 52.227-7013 RIGHTS IN TECHNICAL DATA AND COMPUTER
SOFTWARE - ALTERNATE I

(MAY 1931)

[ 1 7 52.227-7014 PREDETERMINATION OF RIGHTS IN TECHNICAL
DATA

(JUL 1976) •

[ 1 8 52.227-7015 RIGHTS IN TECHNICAL DATA - SPECIFIC
ACQUISITION

(MAR 1979)

[ 1 9 52 . 2.27-7018 RESTRICTIVE MARKINGS ON TEHCNICAL DATA (MAR 1975)

[ ] 10 52.227-7019 IDENTIFICATION OF RESTRICTED RIGHTS
COMPUTER SOFTWARE

(APR ‘1977)

C 1 11 52.227-7025 RIGHTS IN TECHNICAL DATA AND COMPUTER
SOFTWARE (SBIR PROGRAM)

(APR 1984)

ui 12 52.227-7029 IDENTIFICATION OF TECHNICAL DATA (MAR 1975)

(xl 13 52.227-7030 TECHNICAL DATA - WITHHOLDING OF PAYMENT (JUL 1976)

[ 1 14 52.227-7031 DATA REQUIREMENTS (APR 1972)

[ ] 15 52.227-7034 PATENTS - SUBCONTRACTS (APR 1984)

16 52.231-7000 SUPPLEMENTAL COST PRINCIPLES (APR 1934)

[ 1 17 52.232-7001 ADVANCE PAYMENT POOL (APR 1934)

[ 1 18 52.232-7002 DISPOSITION ' 0> PAYMENTS (APR 1984)

19 52.233-7000 CERTIFICATION OF REQUESTS FOR ADJUSTMENT
OR RELIEF EXCEEDING $100,000

(FEB 1980)

[ ] 20 52.235-7001 INDEMNIFICATION UNDER 10 U.S.C. 2354 -

COST REIMBURSEMENT
(APR 1974)

[X] 21 52.251-7000 ORDERING FROM GOVERNMENT SUPPLY SOURCES (APR 1984)

[ x] 22 52.242-7003 CERTIFICATION OF OVERHEAD COSTS (MAR 1985)
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FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL

DISADVANTAGED BUSINESS CONCERNS (JUN 1985)

(a) It is the policy of the United States that small

business concerns and small business concerns owned and

controlled by socially and economically disadvantaged individuals

shall have the maximum practicable opportunity to participate in

performing contracts let by any Federal agency, including

contracts and subcontracts for subsystems, assemblies,

components, and related services for major systems.
.

It is

further the policy of the United States that its prime

contractors establish procedures to ensure the timely payment of

amounts due pursuant to the terms of their subcontracts with

small business concerns and small business concerns owned and

controlled by socially and economically disadvantaged
individuals

.

(b) The Contractor hereby agrees to carry out this policy in

the awarding of subcontracts to the fullest extent consistent

with efficient contract performance. The Contractor further

agrees to cooperate in any studies or surveys as may be conducted

by the United States Small Business Administration or the

awarding agency of the United States as may be necessary to

determine the extent of the Contractor's compliance with this

clause

.

(c) As used in this contract, the term "small business

concern" shall mean a small business as defined pursuant to

section 3 of the Small Business Act and relevant regulations

promulgated pursuant thereto. The term "small business concern

owned and controlled by socially and economically disadvantaged

individuals" shall mean small business concern-

(1) Which is at least 51 percent owned by one or more

socially and economically disadvantaged individuals; or, in the

case of any publicly owned business, at least 51 per centum of

the stock of which is owned by one or more socially and

economically disadvantaged individuals; and

(2) Whose management ahd daily business operations are

controlled by one or more of such individuals.

The Contractor shall presume that socially and economically

disadvantaged individuals include Black Americans, Hispanic

Americans, Native Americans, Asian-Pacific Americans,
Asian-Indian Americans and other minorities, or any other

individual found to be disadvantaged by the Administration
pursuant to section 8(a) of the Small Business Act.

(d) Contractors acting in good faith may rely on written

representations by their subcontractors regarding their status as

either a small business concern or a small business concern owned

and controlled by socially and economically disadvantaged
in$> Release 2000/08/08 : CIA-RDP96-(^r
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PAR 52.233-3 PROTEST AFTER AWARD (JAN 1985)

(a) Upon receipt of a notice of protest (as defined in

33.101 of the FAR) the Contracting Officer may by written order
to the Contractor/ direct the Contractor to stop performance of

the work called for by this contract. The order shall be
specifically identified as a stop-work order issued under this
clause. Upon receipt of the order, the Contractor shall
immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs allocable to the work covered
by the order during the period of work stoppage. Upon receipt of

the final decision in the protest, the Contracting Officer shall
either —

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided
in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If a stop-work order issued under this clause is

canceled either before or after a final decision in the protest,
the Contractor shall resume work. The Contracting Officer shall
make an equitable adjustment in the delivery schedule or contract
price, or both, and the contract shall be modified, in writing,
accordingly, if —

(1) The stop-work order results in an increase in the

time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor requests an adjustment within 30

days after the end of the period of work stoppage; provided, that
if the Contracting Officer decides the facts justify the action,
the Contracting Officer may receive and act upon the request at

any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work
covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs
resulting for the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work
covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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(e) The Government's rights to terminate this contract at
any time are not affected by action taken under this clause.

(End of Clause)

Alternate I (JUN 1985). If this clause is inserted in a

cost-reimbursement contract, substitute in paragraph (a)(2) the
words "the Termination clause of this contract" for the words
"the Default, or the Termination for Convenience of the
Government clause of this contract." In paragraph (b) substitute
the words "an equitable adjustment in the delivery schedule, the
estimated cost, the fee, or a combination thereof, and in any
other terms of the contract that may be affected" for the words
"as equitable adjustment in the delivery schedule or contract
price, or both."
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DEPARTMENT OF DEFENS* APPLY TO ALL SECURITY ASPECTS OF THIS „T
CONTRACT SECURITY CLASSIFICATION SPECIFICATION effort, the facility clearanc e required is: bELKhJL,

** 1 - 111
""

THIS SPECIFICATION
IS FOR:

I

PRIME CONTRACT

3* CONTRACT NUMBER OR OTHER
IDENTIFICATION NUMBER

(Prime contrmcte muet be shown
for mil subcontract*)

«. PRIME CONTRACT NUMBER

“X“ DAMD17-85-C-5130
b. FIRST TIER SUBCONTRACT NO-

. IDENTIFICATION NUMBER

'•3731 A990

THIS SPECIFICATION IS:

(See "/VOTE" betow. if item b or c im “X'd”.
a/so enter date (or item m)

X original (Complete
date in elf cases)

SED REVISION
readme no.

«. t.thls. follow-on contract? CJ Y.. ® No. If YES, compl«te th* following!

c. Accountability for classified material on preceding contract

PRECEDING CONTRACT NUMBER
-

DATE COMPLETED

7a. Nama. Addreee a. Zip Code of Prime Contractor *

SRI International

333 Ravenswood Avenue

Menlo Park, CA 94025

b. FSC Number

94025

8a. Nama, Addreee fc Zip Code of Firat Tier Subcontractor * b. FSC Number

9s. Name. Address Zip Code of Second Tier Subcontractor, or

facility associated with IFB* RFP OR RFQ *

b. FSC Number

. Name, Address at £ip ^oae cm w.

Defense Investigative Service

Director of Industrial Security

Presidio of San Francisco «-CA

10*. General identification of the Procurement for which this specification applies

Enhanced Human Performance Investigation

b. fcoDAAE) Number of Procuring Activity

identified in Item I6d.

W23RYX

YES NO

a. Access to Classified Information Only at other

Contractor/Government activities.
X

b. Receipt of classified documents or other material

for reference only (no generation)
X

c. Receipt and generation of classified documents

or other material. X

™* '

. | , . j * i
| c foo ) rXl Yes r "1 No. If YES, identify the

c. Are there additional security requirements established in accordance with paragraph 1-114 or Ml. . 1SR L_! L_J

pertinent contractual documents In Item IS. — —

d. Are any element, of .hi. contract outside the inspect.on responsibility of the cognizant security office’ (£] Y e» C3 No. If YES. expl.in in

Item 15 and Identify specific areas or elements.
_ —r” ““ ~~ ~~

* l
~

| ACCESS REQUIREMENTS (Continued) I
YES

I

. Access to SENSITIVE COMP ARTMENTED INFORMATION.D
k. Access to other Special Access Program information

(Specify in item 15).

l. Access to U. 5. classified information outside the U. S.

Panama Canal Zone, Puerto Rico, U. S. Possessions

and Trust Territories.

m . Defense Documentation Center or Defense information

Analysis Center Services may be requested.

n. Classified ADP processing will be involved.

o. REMARKS:

d. F abrlc at ion/Modif ic at ion/ St or age of classified hardware.

. Graphic arts services only.

. Access to IPO information.

. Access to RESTRICTED DATA.

h. Access to classified COMSEC information.

1. Cryptographic Access Authorisation required.

12.. Ref.r all questions pertaining to contract aecurity clarification specification to the official named below (NORMALLY, thru ACO (Item lie);

EMERGENCY, direct with written record of Inquiry end response to a CO) (thru prime contractor lor subcontracts),

a. The classification guidance contained In thla apeciflcatlon and attachment! referenced herein is complete and adequate.

b. Typed name, Utle and algnature of program/project manager or other c. Activity name, address, Zip Code, telephone number and office aymbol

c/o Radio Physics Laboratory
SRI International

Q(2 1 I 333 Ravenswood Avenue
DIA/DT-1 OOlJ

Menlo Park, CA 94025
COTR (415) 859-5389

NOTE: Origirml Specification (Item Se) Is authority for contractor lo merit cfaeeff/ed information. Revised and Final

authority lor contractors to remark the regraded ctaeaitled information. Such actlone by contractors shall be taken in accordance with the provla
authority for contractora to remark

of tha Induetrlal Security Manual.

DD i
"**.254 EDITION OF t APR 71 IS OBSOLETE^ Is OD FORM 254c WHICH IS OBSOLETE

Approved For Re^as^00C^{^8 : CIA-RDP96-OO789ROQ30O03QC
v coTr- 22^
5-0
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4. A£QU ISITION/I^U RCHASE REQUEST/PROJECT NO
_L

i. CONVRACT (Proc. In*L HJSIJ noT"

DAMD17-85-C-5130

j. wntf ivi
p

07 October 1985
|

6. ADMINISTERED BY (If other ttm IHm 5)

3, 1SSUEO BV pQpp j

US Army Medical Research Acqais'i cion Activity
attn

• SGRD-RMA
MD 21701-5014

ATTN:
Fort Detrick, Frederick,

CODE

y MAM# AiShpfess of CONTRACTOR /No.. tSStT. elty, county, atmS end ZIP CoSST

SRI International

333 Ravenswood Avenue

Menlo Park, CA 94025

SGFOIA2

cope
II. SHIP TO/MARK FOB

FACILITY CODE

•. DELIVERY

| |
FOB ORIGIN Q OTHER (St* Stlow)

9. DISCOUNT FOR PROMPT PAYMENT

10. SUBMIT INVOICES
(4 copte* unlet* other-

wiee tpecifiid) TO THE
ADDRESS SHOWN IN:

ITEM

See Sec G.6.

CODE
12. PAYMENT WILL BE MADE BY

CODE
Finance and Accounting Officer

Fort Detrick, Frederick, MD 21701-5000

14 ACCOUNTING AND APPROPRIATION DATA
, „ - . .

2152040 575-8119 643751. 993FA 2584 S18064

FZTA DCRN A228 $1,814,908
13. THIS

ACQUISITION
WAS: (Chick
oppi box (it))

A. ADVERTISED
B. NEGOTIATED PURSUANT TO:

[~x| 10 use 2304 1»)( ) 1 I

41 USC 252(c)) )

ISA. ITEM NO.
16C. QUANTITY

1 5B.SUPPLIES/SERVICES i
' ——

,

PROJECT T ITLT:—(TT)—Enhanced Human | Performance I

TERM OF CONTRACT: 7 Oct
TOTAL AMOUNT OF CONTRACT

15D. UNIT 16E. UNIT PRICE

rvestige tions
15F. AMOUNT

T
2 .

3.

FUNDS PROVIDED TO DATE:

TYPE OF CONTRACT ^-^C5st^Plu^ixeF :ee (Term

16GTOTAL AMOUNT OF CONTRACT [$1,814.908.

16 . TABLE OF CONTENTS
|PAGE(S) I V) |

SEC"
V) SEC. DESCRIPTION

DESCRIPTION jPAGEIS)

PART I - THE SCHEDULE

J<

_£
NA

G

H

SOLICITATION/CONTRACT FORM

SUPPLIES OR SERVICES AND PRICES/COSTS

DESCRIPT ION/SPECS/WORK STATEMENT

PACKAGING AND MARKING
INSPECTION AND ACCEPTANCE

DELIVERIES OR PERFORMANCE

CONTRACT ADMINISTRATION DATA

PART II — CONT RACT CLAUSES

I | CONTRACT CLAUSES'

PART III — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.

Y |
J

|
lUV OF ATTACHMENTS

PART IV — REPRESENTATIONS AND INSTRUCTIONS

REPRESENTATIONS. CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS

INSTRS., CONPS., AND NOTICES TO OFFER

SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE

17. |j<] CONTRACTOR* NEGOTIATED AGREEMENT fConl*»«tor U rt

BILSSMSS M.to «m»

rtffrtncf haraln. (Attochmentt in llilid hint*.)

19A. NAME AND TITLE OF SIGNER (Type or print

f

19B. NAME OF CONTRACTOR

BY
(Signature of ptrton mu thorited to ttgn)

It.
| |

AWARD (Contractor It not required to tign thi* document

}

Your

offer on Solicitation Number .

Including the addition* or change* made by you which 4MJtioni, or change*

are aet forth in full above. I* hereby accepted a* to th« Item* lifted above and

on any continuation *heet*. Thi* award con*um mat #* the conjrac [which con-

Bist* of the following document*: (a) the Government'* solicitation ana your

offer, and (b) thi* award/contract, no further contractual document i* neces-

sary.

20A, NAME OF CONTRACTING OFFICER

19C. DATE SIGNED 20B. UNITEO STATES OF AMERICA

BV
P (Signature of Contracting Officer)

|

20C. DATE SIGNED

*1.101 BTANDANU rvr»r

Release 2000/08/08 : CI^-RDP96-00789R0030004TOa^^.1/08/08 : CIA-RDP96-00789R0C
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